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SECTION A - Solicitation/Contract Form
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SECTION B - Supplies or Services/Prices
B-1 EPAAR 1552.211-73 LEVEL OF EFFORT-COST-REIMBURSEMENT CONTRACT. (MAY 2016)

(a) The Contractor shall perform all work and provide all required reports within the level of effort
specified below. The Contractor shall provide up tol:ldirect labor-hours for the base period. The
Government's best estimate of the level of effort to fulfill these requirements is provided for advisory and
estimating purposes. The Government is only obligated to pay for direct labor hours ordered and
corresponding fixed fee for labor hours completed.

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, technicians, statisticians, and
programmers, and not support personnel such as company management or data entry/word
processing/accounting personnel even though such support personnel are normally treated as direct labor by
the Contractor. The level of effort specified in paragraph (a) of this section includes Contractor,
subcontractor, and consultant non-support labor hours.

(¢) If the Contractor provides less than 90 percent of the level of effort specified for the base period or any
optional period exercised, an equitable downward adjustment of the fixed fee, if any, for that period will be
made. The downward adjustment will reduce the fixed fee by the percentage by which the total expended
level of effort is less than 100% of that specified in paragraph (a). (For instance, if a hypothetical base-
period LOE of 100,000 hours is being reduced to 70,000, the fixed fee shall also be reduced by the same
30%. Using a corresponding hypothetical base-period fixed fee pool of $300,000, the reduced fixed-fee
amount is calculated as: $300,000 x (70,000 hours/100,000 hours) = $210,000.)

(d) The Government may require the Contractor to provide additional effort up to 110 percent of the level
of effort for any period until the estimated cost for that period has been reached. However, this additional
effort shall not result in any increase in the fixed fee, if any.

(e) If this is a cost-plus-incentive-fee (CPIF) contract, the term "fee" in paragraphs (c) and (d) of this
section means "base fee and incentive fee." If this is a cost-plus-award-fee (CPAF) contract, the term "fee"
in paragraphs (c) and (d) means "base fee and award fee."

(f) If the level of effort specified to be ordered during a given base or option period is not ordered during
that period, that level of effort may not be accumulated and ordered during a subsequent period.

(g) These terms and conditions do not supersede the requirements of either the "Limitation of Cost" or
"Limitation of Funds" clauses.

(End of clause)

B-2 EPAAR 1552.217-71 OPTION TO EXTEND THE TERM OF THE CONTRACT-COST-TYPE CONTRACT.
(APR 1984)

The Government has the option to extend the term of this contract for one additional period(s). If more than 60 days
remain in the contract period of performance, the Government, without prior written notification, may exercise this
option by issuing a contract modification. To exercise this option within the last 60 days of the period of
performance, the Government must provide to the Contractor written notification prior to that last 60-day period.
This preliminary notification does not commit the Government to exercising the option. The Government's
estimated level of effort is 8,478 direct labor hours for the first option period. Use of an option will result in the
following contract modifications:

(a) The "Period of Performance" clause will be amended to cover a base period from 09/28/2020 to
02/28/2021 and option periods from 03/01/2021 to 02/28/2022.

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of
effort of 8,478 for the first option period .
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(¢) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and
fixed fee for each option period as follows:

Option 1 Option 2
Estimated cost (b)(4)
Fixed fee
Total $1,319,698 n/a

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those
amounts will be increased as follows:

Other direct cost item Option 1 Option 2
Travel, Shipping, Field Supplies |(0)(4) (b)(4)
(End of clause)

B-3 Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE — BASE PERIOD
(b)(4)

(a) The estimated cost of this contract is

(b) The fixed fee is (b)(4)

(¢) The total estimated cost and fixed fee is $272,454.00
B-4 Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount of|(P)(4) s allotted
to cover estimated cost. Funding in the amount of|(P)(4) _is provided to cover the corresponding increment of
fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through 10/20/2020.

(b) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.

(¢) Recapitulation of Funds

Funding Action Estimated Cost Fixed Fee Total CPFF

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-008
TASK ORDER NO. 68HERC20F0466
Base Period - FROM 09/28/2020 through 02/28/2021

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
Base (b)(4) (b)(4) $ 40,000.00
Total Funded $ 40,000.00
Total Per Contract $ 272,454.00
Balance Unfunded $ 232.454.00
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SECTION C - Description/Specifications
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SECTION D - Packaging and Marking
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SECTION E - Inspection and Acceptance
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SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE — BASE PERIOD

The period of performance of this contract shall be from 09/28/2020 through 02/28/2021 of all required reports.
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SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Contract-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Brian Hasty: Task Order Contracting Officer's Representative, hasty.brian@epa.gov, 202-564-2236

Gregg Serenbetz: Alternate Task Order Contracting Officer's Representative, Serenbetz.gregg@epa.gov, 202-566-
1253

Contracting Officials responsible for administering this contract are as follows:
Sandra Stargardt-Licis: Contracting Officer, licis.sandy@epa.gov, 513-487-2006

Amanda Toole: Contract Specialist, toole.amanda@epa.gov, 513-569-7170
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SECTION H - Special Contract Requirements
H-1 EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

(b)4)

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key
personnel unless the substitution is necessitated by illness, death, or termination of employment. The
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of these
events and provide the information required by paragraph (c) of this clause. After the initial 90-day period,
the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at least 15
days prior to making any permanent substitutions.

(¢) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed
substitutions, complete resumes for the proposed substitutes, and any additional information requested by
the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the persons
being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after receipt of
all required information of the decision on substitutions. This clause will be modified to reflect any
approved changes of key personnel.

(End of clause)
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SECTION I - Contract Clauses

I-1 FAR 52.204-25 PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATIONS AND
VIDEO SURVEILLANCE SERVICES OR EQUIPMENT. (AUG 2020)

(a) Definitions. As used in this clause-

Backhaul means intermediate links between the core network, or backbone network, and the small
subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core telephone network).
Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic, coaxial cable, Ethernet).

Covered foreign country means The People's Republic of China.
Covered telecommunications equipment or services means-

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video surveillance and
telecommunications equipment produced by Hytera Communications Corporation, Hangzhou
Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or
affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using such
equipment; or

(4) Telecommunications or video surveillance equipment or services produced or provided by an
entity that the Secretary of Defense, in consultation with the Director of National Intelligence or
the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or
controlled by, or otherwise connected to, the government of a covered foreign country.

Critical technology means-

(1) Defense articles or defense services included on the United States Munitions List set forth in
the International Traffic in Arms Regulations under subchapter M of chapter I of title 22, Code of
Federal Regulations;

(2) Ttems included on the Commerce Control List set forth in Supplement No. 1 to part 774 of the
Export Administration Regulations under subchapter C of chapter VII of title 15, Code of Federal
Regulations, and controlled-

(1) Pursuant to multilateral regimes, including for reasons relating to national security,
chemical and biological weapons proliferation, nuclear nonproliferation, or missile
technology; or

(1) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and components, materials,
software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating to
assistance to foreign atomic energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of Federal
Regulations (relating to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, part 121
of title 9 of such Code, or part 73 of title 42 of such Code; or
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(6) Emerging and foundational technologies controlled pursuant to section 1758 of the Export
Control Reform Act of 2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical connection of two or more
networks to allow the use of another's network to hand off traffic where it is ultimately delivered (e.g.,
connection of a customer of telephone provider A to a customer of telephone company B) or sharing data
and other information resources.

Reasonable inquiry means an inquiry designed to uncover any information in the entity's possession about
the identity of the producer or provider of covered telecommunications equipment or services used by the
entity that excludes the need to include an internal or third-party audit.

Roaming means cellular communications services (e.g., voice, video, data) received from a visited network
when unable to connect to the facilities of the home network either because signal coverage is too weak or
because traffic is too high.

Substantial or essential component means any component necessary for the proper function or performance
of a piece of equipment, system, or service.

(b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for
Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019,
from procuring or obtaining, or extending or renewing a contract to procure or obtain, any equipment,
system, or service that uses covered telecommunications equipment or services as a substantial or essential
component of any system, or as critical technology as part of any system. The Contractor is prohibited from
providing to the Government any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical technology as
part of any system, unless an exception at paragraph (c¢) of this clause applies or the covered
telecommunication equipment or services are covered by a waiver described in FAR 4.2104.

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal
Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13,
2020, from entering into a contract, or extending or renewing a contract, with an entity that uses
any equipment, system, or service that uses covered telecommunications equipment or services as
a substantial or essential component of any system, or as critical technology as part of any system,
unless an exception at paragraph (c) of this clause applies or the covered telecommunication
equipment or services are covered by a waiver described in FAR 4.2104. This prohibition applies
to the use of covered telecommunications equipment or services, regardless of whether that use is
in performance of work under a Federal contract.

(¢) Exceptions. This clause does not prohibit contractors from providing-

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or
interconnection arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit
visibility into any user data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement. (1) In the event the Contractor identifies covered telecommunications
equipment or services used as a substantial or essential component of any system, or as critical technology
as part of any system, during contract performance, or the Contractor is notified of such by a subcontractor
at any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of this
clause to the Contracting Officer, unless elsewhere in this contract are established procedures for reporting
the information; in the case of the Department of Defense, the Contractor shall report to the website at
https://dibnet.dod.mil. For indefinite delivery contracts, the Contractor shall report to the Contracting
Officer for the indefinite delivery contract and the Contracting Officer(s) for any affected order or, in the
case of the Department of Defense, identify both the indefinite delivery contract and any affected orders in
the report provided at https://dibnet.dod.mil.
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(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of this
clause:

(1) Within one business day from the date of such identification or notification: The
contract number; the order number(s), if applicable; supplier name; supplier unique entity
identifier (if known); supplier Commercial and Government Entity (CAGE) code (if
known); brand; model number (original equipment manufacturer number, manufacturer
part number, or wholesaler number); item description; and any readily available
information about mitigation actions undertaken or recommended.

(11) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this
clause: Any further available information about mitigation actions undertaken or
recommended. In addition, the Contractor shall describe the efforts it undertook to
prevent use or submission of covered telecommunications equipment or services, and any
additional efforts that will be incorporated to prevent future use or submission of covered
telecommunications equipment or services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e) and
excluding paragraph (b)(2), in all subcontracts and other contractual instruments, including subcontracts for
the acquisition of commercial items.

(End of clause)
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SECTION J - List of Documents, Exhibits and Other Attachments

Title Date
Number
1 Attachment 1 - Performance Work Statement 09/28/2020

|Attachment‘
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Performance Work Statement

Technical Support for National Aquatic Resource Surveys
Solicitation PR-OW-20-00325
Task Order 68HERC20F0466

A. TITLE: National Wetland Condition Assessment 2021: Logistics Support and Training

B. EPA PERSONNEL

Task Order Contracting Officer Representative (TOCOR):
Name: Brian Hasty
Office: Office of Water/Office of Wetlands, Oceans & Watersheds/
WRAPD/MAB
Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460
Telephone:  202-564-2236
E-mail: hasty.brian @epa.gov

Alternate Task Order Contracting Officer Representative (ALT-TOCOR):
Name: Gregg Serenbetz
Office: Office of Water/Office of Wetlands, Oceans & Watersheds/
WRAPD/MAB
Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460
Telephone:  202-566-1253
E-mail: Serenbetz.gregg@epa.gov

C. ESTIMATED PERIOD OF PERFORMANCE
Base Period: September 28, 2020 through February 28, 2021
Option Period 1: March 1, 2021 through February 28, 2022

I. BACKGROUND:

The U.S. EPA, states and other partners are planning a survey of the nation’s wetlands. The
National Wetland Condition Assessment (NWCA) 2021 employs a stratified random sampling
design and consistent methods across the country to:

- Assess the condition of the nation’s wetlands at national and regional scales;

- Evaluate changes in condition from the previous NWCA; and

- Help further state and tribal capacity for monitoring and assessment.

Pre-planning documents, subject to change, identify the target population of wetlands. The pre-
planning documents provide the following estimates of sample sizes:

e 153 sites in estuarine wetlands around the country and 751 in inland wetlands

e 96 revisit sites



e Unknown number of other potential intensification sites from other organizations
including states/territories

Field sampling will be conducted by State/Tribal field crews, EPA Regional staff, staff from
other federal agencies, and contractors under other contract vehicles (i.e., field sampling is not
part of this task order) from April 2021 to September 2021. In the NWCA 2016, 60 field crews
collected the samples from 1173 sites. EPA selects the sites and field crews determine the
sampling schedules.

To minimize variability, EPA requires that all partners use the same field sampling protocols. To
ensure that the field crews understand the protocols, EPA requires that all crews are trained in
the protocols selected for the survey. Most field crews attend a multi-day training session that
consists of in-classroom and in-field modules, taught by persons who previously conducted a
trial run of the training and have experience with the methods (i.e., train-the-trainer).

As another step in ensuring that all crews consistently apply the survey’s field protocols, each
field crew receives an assistance visit during one of their first sampling episodes. Assistance
visits are conducted by persons who attended an EPA-sponsored training or served as trainers.
Preferably, assistance visitors also have experience implementing the NWCA (or similar)
methods. By having assistance visits early, the crew can incorporate corrective actions into
sampling at most of their assigned sites.

Because NWCA will require consistency in sample collection, the contractor shall supply crews
with sampling materials. The materials shall include equipment not readily available and
supplies that the crews use only once such as sample bottles and bags, gloves, preservation
chemicals (those that are hazardous will need material data safety sheets), shipping labels
addressed to the EPA-contract laboratories, and packaging. In addition to the logistical tasks, the
contractor shall track the supplies to ensure that the field crews receive them in a timely manner.
Once the field crew collects the samples, the contractor shall track the samples to ensure that
they arrive at the appropriate destinations and follow up with appropriate entities if samples are
missing/damaged (e.g. field crews, shipping companies, etc.).

II. PURPOSE

The purpose of this task order is to provide logistics and training support to the EPA Office of
Water in implementing the NWCA 2021. The types of support required for this project include
providing manual development and/or refinement; developing and/or refining training materials;
planning and conducting training sessions; preparing and distributing materials; providing
logistical and technical support for the field sampling crews; tracking field activities and
samples; and conducting preliminary data reviews.



III. GOVERNMENT FURNISHED INFORMATION

EPA will post the following references in the National Aquatic Resource Surveys (NARS)

SharePoint site https://usepa.sharepoint.com/sites/OW Community/nars/Contracts/ as
they become available. The EPA TOCOR will provide revisions of draft documents.
e Reference 1: NWCA 2016 Site Evaluation Guidelines (SEG)

o The site selection and replacement rules are described in the SEG. Please note
that the stratification process has been updated for 2021, so some aspects of the
replacement process will need to be updated and revised.

e Reference la: NWCA 2016 State Site Evaluation Spreadsheet
e Reference 2: NWCA 2016 Field Operations Manual (FOM)

o EPA may include extra samples for microplastics, acidification in estuarine
systems, isotopes in sediment, and algal toxins.

e Reference 3: NWCA 2016 Quality Assurance Project Plan (QAPP)
e References 4 NWCA 2016 Quick Reference Guide (QRG)
e Reference 5 NWCA 2016 Field Forms

o EPA will provide the contractor with paper forms and e-forms versions for
NWCA 2021 during the task order’s period of performance.

e Reference 6: NWCA 2016 Field Assistance Visit Checklist

e Reference 7: NWCA 2021 Contractor Sites

e Reference 8: NWCA 2021 Design File (all base and replacement/oversample sites)
e Reference 8a: NWCA 2021 Design Documentation

e Reference 8b: NWCA_2021_Design_20200225.zip (shapefile for NWCA sites)

e Reference 9: Specifications for tablets purchased by EPA and used in developing the
eforms (note, EPA is not providing tablets for contractor crews)

e Reference 10. Duties and Qualifications for NWCA Field Crews
e Reference 11. NWCA Sampling Index Period
e Reference 12. NWCA 2016 Laboratory Operations Manual (LOM)

e Reference 13. PowerPoint presentations used for NWCA 2016 trainings and subsequent
NWCA methods training delivered to Tribes

IV.  GENERAL REQUIREMENTS

In providing support under the tasks described in Section V, the contractor also shall adhere to
the following general requirements:



1. Deliverables (see Contract PWS B.1)
Unless specified differently in the PWS or in written technical direction (per Contract Clause
H.12), the contractor shall provide deliverables as electronic files transmitted by email or via
shared systems (e.g., EPA’s SharePoint site).

Memoranda shall be placed on company letterhead and the subject line shall include the phrase
“EPA Contract EP-C-16-0XX". When transmitting deliverables by email, subject headers should
include the contract, task order, and deliverable description (e.g., “EP-C-16-0XX TO
68HERC20FXXXX: QAPP Signature Pages”).

All electronic files shall be clearly named using the survey abbreviation “NWCA,” a logical
abbreviation for the name of the document (e.g., QAPP), the contractor name (abbreviated), and
the date of edits to assist in version control (ex: NWCA_QAPP_ XX_YYYYMMDD). Final
versions shall be provided to EPA in both the original format (e.g., Word, PowerPoint) and PDF
versions (if necessary, EPA will modify the files to be Section 508 compliant or request through
written technical direction that the contractor make them 508 compliant).

Unless specified differently by the EPA TOCOR in written technical direction (per Contract
Clause H.12), the contractor shall ensure that documentation is created using Agency standard
software formats (e.g., Microsoft Office) to facilitate EPA use and review.

2., Identification at Meetings (see Contract PWS B.2)

Contractor personnel shall always identify themselves as contractor employees by name and
organization. Contractor personnel are prohibited from acting as the Agency’s official
representative. The contractor shall refer any questions relating to the interpretation of EPA
policy, guidance, or regulation to the TOCOR.

3. The contractor shall follow the provision of EPA prescription 1523.703-1,
acquisition of environmentally preferable meeting and conference services (May 2007), for
the use of off-site commercial facilities for an EPA event, whether the event is a meeting,
conference, training session, or other purpose. Environmental preferability is defined at
FAR 2.101 and shall be used when soliciting quotes or offers for meeting /conference
services on behalf of the Agency. The contractor shall immediately notify the EPA
Contracting Officer, PO and TOCOR of any anticipated event involving support for a
meeting, conference, workshop, symposium, retreat, seminar or training that may
potentially incur $20,000 or more in cost during performance. Conference expenses are all
direct and indirect costs paid by the government and include any associated authorized
travel and per diem expenses, room charges or official business, audio visual use, light
refreshments, registration fees, ground transportation and other expenses as defined by the
Federal Travel Regulations. All outlays for conference preparation should be included, but
the federal employee time for conference preparation should not be included. After
notifying EPA of the potential to reach this threshold, the Contractor shall not proceed with
the task(s) until authorize d to do so by the Contracting Officer.



4. As required, the TOCOR shall provide written technical direction in accordance with
Clause H-12 of the contract, EPAAR 1552.237-71 TECHNICAL DIRECTION (AUG 2009) and
the Contract Level PWS.

=3 Government Furnished Property (GFP): There will be no GFP provided to the contractor
during the performance of this task order. In accordance with FAR 45.102, the contractor shall
be required to furnish all property necessary to perform this Task Order.

V. SCOPE OF WORK

Task 1. Task Order Management and Monthly Progress Reports (See Contract Attachment
2, Reports of Work, and 3, Invoice Preparations; PWS B.2)

The contractor shall manage the Task Order (TO) and submit monthly progress and financial
reports prepared and submitted in accordance with the contract clause, Contract Attachment 2,
Reports of Work. The monthly progress and financial reports shall be broken out by task. The
monthly progress report shall include project status, expenditures to date, unexpected problems
or concerns, lessons learned, Quality Assurance / Quality Control (QA/QC) activities, and next
steps. The contractor shall also brief the TOCOR on progress, (e.g. training planning and
logistics, and document and training material development), during periodic (e.g., weekly)
teleconferences during periods of intense activity.

Deliverables and Schedule under Task 1:

Task | Deliverable Due
1 Progress and financial reports Monthly
Calls with EPA Per written technical
direction by the TOCOR
(per Contract Clause H.12)

Task 2. Quality Assurance (Contract PWS B.3)

Quality Assurance (QA) is an important component of EPA’s work to assure that minimum
quality standards are attained. The contractor shall address the QA requirements of this task
order by adhering to the requirements and procedures identified in:

» The contractor’s customized Quality Management Plan (QMP) incorporated into this
NARS contract;

» NWCA QA documents, which describe how QA/QC will be applied to the collection of
environmental data for the survey. The documents relevant to support in this task order
are:

e NWCA 2021 Quality Assurance Project Plan (QAPP)
e NWCA 2021 Field Operations Manual (FOM)
e NWCA 2021 Site Evaluation Guidelines (SEG)

The NWCA 2021 Quality Assurance (QA) documents will evolve throughout the task
order. Through its support in Task 3, the contractor shall be integral to the document



evolution, and may be aware of EPA’s revisions before they are approved by the EPA
Quality Assurance Officer (QAO). It is critical that, as it reviews EPA’s draft revisions,
the contractor verifies that its own performance and previous deliverables are consistent
with the requirements in the ever-evolving QAPP and FOM. The contractor shall notify
the EPA TOCOR immediately if it identifies areas where performance and previous
deliverables are not consistent with the revisions being made to the 2021 QAPP, FOM or
other documents. The contractor also shall notify the EPA CO and TOCOR if the
changes will impact task order costs. The EPA CO will determine whether any
modifications to the contractor’s performance and/or previous deliverables will be
necessary. Modifications to the contractor performance or deliverables may require a
modification to the task order. Any changes in cost or scope must be approved in writing
by the contracting officer.

» Requirements in the other tasks such as:
e Checklists to ensure that the assistance visits provide thorough evaluations of the
field crew’s performance (Task 5) and field kits contain the appropriate materials
(Task 7).

e Soliciting feedback from participants about the training sessions (Task 5).
As demonstration of the contractor’s:

a. Commitment to adhere to the NWCA 2021 QAPP, the contractor’s survey staff shall sign
the page “Review & Distribution Acknowledgment and Commitment to Implement”
(“signature page”) in the introductory section of the approved QAPP. Survey staff
include the contractor’s Quality Assurance Officer; Task Order Leader (TOL); persons
coordinating field operations; trainers and persons conducting assistance visits under
Task 5; and other appropriate contractor and subcontractor personnel and consultants
involved in survey operations (e.g., does not include budget tracking staff). Each person
shall sign, at a minimum the first version approved by EPA’s Quality Assurance Officer.

i.  The contractor shall continue to work on tasks 1, 2, 3, 4, 5.1, 5.2, 5.3a, 5.3.b,
5.3d, 5.4.a, 5.5, 5.8a, 6.a, 6.b, 6.c, 6.d., 6.fvii and 7.1 while the QAPP is being
developed and reviewed. Prior to working on any other task/subtask, the
contractor must provide a copy of the signature page to the EPA TOCOR.
The contractor may work on other tasks only if the EPA TOCOR issues
written technical direction (per Contract Clause H.12) that transmits a
waiver from the EPA QAO.

Each person identified above shall also sign any other versions of the QAPP approved by
EPA’s QAO during the task order’s period of performance. EPA expects a minimum of
one revision.

b. Implementation of QA in performing the other tasks in this Performance Work
Statement, the contractor shall document its QA activities as follows:

i.  Reports of relevant QA activities in any deliverable. All QA documentation
prepared under the task order shall be considered non-proprietary.



ii.  Monthly reports of QA activities performed during implementation of this task
order. These monthly QA reports shall identify QA activities performed to
support implementation of this task order, problems encountered, deviations from
the NWCA QAPP, and corrective actions taken. The contractor shall include the
QA report with the monthly progress report. In addition, the contractor shall
immediately bring to the attention of the TOCOR, any QA problems that may
affect the conduct of the tasks or the project, with recommendations for corrective
actions.

ii.  If any revision to the QAPP would affect ongoing work or necessitate revisions to
previously provided deliverables, the contractor shall immediately notify the EPA
TOCOR before implementation.

c. Commitment to continuous quality improvements, the contractor shall provide a
summary of “lessons learned” based upon its support to the other tasks. EPA will use this
information to improve operations in future surveys. The contractor shall incorporate
EPA comments into revised versions.

Unless the TOCOR grants an exception in accordance with agency procedures, the contractor
shall refrain from publishing findings based upon work conducted under this task order. This
restriction shall remain in effect until EPA provides public access to the data.

Deliverables and Schedule under Task 2:
Task | Deliverable Due

Signature pages for approved 2021 QAO and TOL signature pages
QAPP within 5 working days after
receiving copy of page with EPA’s
QAO signature. Signature pages for
2a. other staff must be provided within
5 working days of their assignment
to the task order.

Signature page for revised QAPP 5 working days after receiving
QAO-approved revision from EPA
2.b.i | Documentation of QA activities With deliverables
2.b. ii | Monthly reports of QA activities With monthly progress report
... | Notification of projected impact due Immediately upon identification of
2.b.iii .. .
to QAPP revision issue

Memorandum 1 with lessons learned November 15, 2021. Revisions
2.¢ from NWCA 2021 planning and field | within 5 workdays of receipt of
season EPA comments.

Task 3. Documentation (See Contract PWS C.1.e)
The contractor shall provide technical review for the following documentation:



3.1 Manuals
EPA will provide draft versions of the NWCA 2021 QAPP, Field Operations Manual (FOM),
Site Evaluation Guidelines (SEG), and Laboratory Operations Manual (LOM). The
contractor shall provide technical review, editing, formatting, and graphical support for the
manuals to ensure that the final drafts have the following features.
i.  Methods and procedures are described in logical, easy to follow, series of steps and
technically correct.
ii.  Text does not contain typographical and grammatical errors.
iii.  Basic organization structures include, but are not limited to:
e Table of Contents

Headers/footers
Sequential pagination
Sidebars and “highlights”
Version control

References
iv.  EPA-supplied graphics are included. The contractor shall, if appropriate, make
recommendations about potential improvements to graphics, but the contractor shall
reformat EPA’s graphics only if the EPA TOCOR provides written technical
direction (per Contract Clause H.12) with the specifications.
v.  Contractor-generated graphs and charts are included that conform to EPA’s mockups.
vi.  High quality graphics and photographs are formatted in JPEG or TIFF format (300
dots per inch or higher).
vii.  Graphics and photographs include captions and photo credits.

viii.  Each subsequent version incorporates all of EPA comments, unless the TOCOR
agrees to the change (including following any Demonstration or training as
appropriate).

ix.  Consistency exists within and between documents.
e The contractor shall perform the within document review (e.g., text matches
information in tables) for every version.
e The contractor shall perform the between document review three times with up to
four sets of edits in each review: once prior to EPA’s demonstration of methods
(in late 2020/early 2021); and twice as identified in technical direction (per
Contract Clause H.12) from the EPA TOCOR (most likely after the train-the-
trainer session in spring 2021).
Xx.  Format is consistent with the EPA Style book http://www.epa.gov/stylebook/.

3.2 Quick Reference Guide
The contractor shall refine the NWCA 2016 Quick Reference Guide(s) (QRG) based on the
NWCA 2021 draft Field Operations Manual(s) (FOM) (Reference 4). As was the case in
2016, the QRG shall not be a ‘cut and paste’ of tables and charts from the NWCA 2021
FOM, but rather a document that effectively and succinctly provides crews with key
information on methods. The contractor shall discuss revisions to the QRG with EPA and:

a. Provide an initial draft of the NWCA 2021 QRG.

b. Make up to 10 sets of recommendation and incorporate changes accepted by the

EPA TOCOR. These revisions shall include incorporating findings from:
e Initial EPA TOCOR reviews;




e Testing of the FOM at the Field Demonstration Project in 2020 or early
2021; and
e Testing at the train-the-trainer session in 2021;
c. Recommend changes for revision at the conclusion of the 2021 sampling season.
The contractor shall incorporate the changes accepted by the EPA TOCOR.

3.3 Field Forms
The contractor shall review and recommend revisions to the draft field forms including, but
not limited to, data forms, tracking forms, supply request forms. (EPA will revise the field
forms.) In particular, the contractor shall evaluate two types of field forms with emphasis
placed on the electronic forms:
a. Paper forms designed for handwritten observations. At a minimum, the contractor
shall assess the paper forms for:

e Appropriateness for the field sampling methods and protocols under
consideration;

¢ Consistency with the FOM;

e Practicality for field crews collecting the information;

¢ Unnecessary redundancies in the information (e.g., Site ID should appear on
every page, but the site characteristics generally should appear on only one
page);

e Purpose for each data element (e.g., data elements should be used for specific
purposes such as tracking or data analysis; all others should be identified for
possible exclusion by EPA).

b. Electronic forms (NWCA field form App) provided by EPA. At a minimum, the
contractor shall assess the extent to which these forms:

e Appropriately capture required information from field sampling;

e Capture the same information as the paper forms (i.e., the two forms should
collect the same information, although the format and appearance will differ);
Are consistent with the FOM;

Are practical for field crews collecting the information; and

Identify any bugs or glitches noted while reviewing;

Identify appropriate sections to include diagrams and figures that aid in field
sampling;

e Develop diagrams and figures to aid in field sampling.

Deliverables and Schedule under Task 3:

Task | Deliverable Due

3.1 Mark-up of documents, noting differences 10-20 working days, per written
and inconsistencies with previous versions technical direction from the TOCOR
and/or other supporting documents (per Contract Clause H.12).

Revised documents that incorporate all EPA 5-10 workdays, per written technical
comments direction from the TOCOR (per
Contract Clause H.12), depending




Task | Deliverable Due

on complexity and schedule
requirements.

3.2 a. Quick Reference Guide Initial Draft 10-15 workdays, per written
technical direction from the TOCOR
(per Contract Clause H.12)

b. Quick Reference Guide Revisions Per written technical direction from
the TOCOR (per Contract Clause
H.12), 5 working days after TOCOR
review, field demonstration project,
and train-the-trainer session.
Otherwise, per written technical
direction from the TOCOR (per
Contract Clause H.12), within 1 to 5
working days depending on
complexity and schedule

requirements.
¢. Contact information With initial draft of QRG and with
revisions
d. Mark-up with recommended changes in 20-30 working days after the final
QRG at the conclusion of the 2021 sampling event in 2021, per written
sampling season technical direction from the TOCOR
(per Contract Clause H.12).
33 a. Mark-up with recommended changes in 10 working days after receiving
field forms written technical direction from the

TOCOR (per Contract Clause H.12)

b. Email with outcome of testing field forms 5-10 working days after receiving
with any recommended changes the first electronic version of field
forms. 1-5 working days after
receiving subsequent versions,
depending on extent of revision and
schedule implications.

Task 4. Method Development and Demonstration Project (See Contract PWS C.1.c, C.1.d,
and C.1.f)

The contractor shall support EPA in evaluating methods and protocols for gathering field
samples. EPA expects that similar methods and protocols will be used for NWCA 2021 as were
used for NWCA 2016, with the changes mentioned in Section III above or other as identified by
EPA.

4.1 Evaluate Methods
This is intended to be a minor task that focuses on one or two indicator parameters with
readily available information about sampling methods and/or on enhanced field training/crew

member evaluations. Upon receiving written technical direction (per Contract Clause H.12)
from the EPA TOCOR, the contractor shall:
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a. Research and evaluate methods of specimen collection in terms of time required
to perform, practicality under a variety of conditions (e.g., sites in remote or other
logistically challenging settings; forested versus emergent wetlands; estuarine
versus freshwater wetlands; applicability in all weather conditions), and ability to
provide reproducible results; or research and evaluate field crew training options
and evaluation processes.

b. Consider probable biases and sources of error due to sampling methods or new
training/evaluation techniques under consideration and recommend modifications
to minimize error.

c. Evaluate the practicality of the methods for field sampling in a variety of
conditions (e.g., sites in remote or other logistically challenging settings; forested
versus emergent wetlands; estuarine versus freshwater wetlands; applicability in
all weather conditions), and/or for crew members with different experience levels
and environmental conditions.

d. Evaluate the most appropriate storage methods for the sample in the field and at
the lab(s).

4.2 Demonstration Project

The contractor shall provide logistical support and sampling expertise for one 1-3-day
demonstration project at an appropriate field location as determined by the TOCOR. For
costing purposes, the contractor shall assume a location within EPA Region 3, Region 4,
Region 6, or Region 10. EPA will send approximately 3-8 staff to participate in the
demonstration project and there is the potential that 1 or 2 state representatives will
participate. The demonstration project is intended to be a trial run to identify weaknesses in
all field methods and documents, so that appropriate revisions can be adopted before the
train-the-trainer session. The demonstration project shall most likely occur in fall 2020 or
early 2021 as early preparation for the 2021 sampling season. The contractor shall:

a. Recommend possible locations that have appropriate sites, with available
conference rooms at a federal or state building (if necessary, commercial facilities
are an option if the EPA TOCOR accepts the location). Possible locations shall
also be screened for the presence of federally listed species and locations without
listed species selected when possible. EPA Regions and states often volunteer
sites and facilities for the demonstration project, so the contractor shall only
provide this support if identified in written technical direction (per Contract
Clause H.12) from the EPA TOCOR.

b. Coordinate with appropriate entities (e.g., state authorities) to schedule the
sampling site selected by the EPA TOCOR and obtain any necessary facilities
(e.g., portable toilets), landowner approvals and permits. EPA may determine that
it is more efficient for EPA or the state to make these arrangements, so the
contractor shall only provide this support if identified in written technical
direction (per Contract Clause H.12) from the EPA TOCOR.

c. Provide appropriate sampling equipment and materials.

d. Provide staff (2-5 people) to conduct the demonstration project with EPA. To the
extent possible, align these staff with those who will be trainers under Task 5.

11



Deliverables and Schedule under Task 4:

Task Deliverable Due

4.1a-d | Email with findings 10-20 working days, per written
technical direction from the TOCOR
(per Contract Clause H.12).

42. a Email with possible locations 10 working days after receiving
written technical direction from the
TOCOR (per Contract Clause H.12)
with possible dates for the
demonstration project. (EPA
TOCOR will coordinate with the
contractor on the dates.)

42.b Confirmation of booking/approvals 5 working days after receiving
written technical direction from the
TOCOR (per Contract Clause H.12)
with the preferred location.

4.2.c Sampling equipment and materials At demonstration project

42.d Field sampling staff At demonstration project

Task 5. Field Crew Training (See Contract PWS C.1.g and C.3.e)

The contractor shall organize and conduct training for the field crews. Training includes train-
the-trainer, webinars, field crew sessions, on-site training, remote training, assistance visits, and
remote assistance. The contractor shall support EPA, as described in the following subtasks.
Trainers shall consist of members of EPA Office of Research and Development (ORD), EPA
Regions and Headquarters, and/or State employees; and contractor staff. The EPA TOCOR must
review and accept all training sites, schedules, and trainers.

5.1 Locations

If the EPA TOCOR specifies in written technical direction (per Contract Clause H.12), for

each train-the-trainer and field crew training session of approximately 15-50 people, the

contractor shall identify available federal government buildings with suitable classroom

capabilities. If none are available or suitable, the contractor shall identify alternatives. With

suitable justification, the EPA TOCOR will consider other alternatives (e.g., commercial

facilities, state government buildings, remote trainings, others). In identifying suitable

locations, the contractor shall coordinate with appropriate parties (e.g., EPA Regional

Coordinator). The location also must be:

e Relatively convenient for most attendees;

e Available at a date/time convenient for EPA, trainers, and participants;

e Close to appropriate sites to demonstrate the field sampling techniques;

e Screened for the presence of federally listed species and locations without listed species

selected when possible.

Low cost; and

e Available at an appropriate time before the start of the region’s sampling season (e.g.,
state crews might start later in Maine compared to Florida).



Deliverables and Schedule under Task 5.1:

Task Deliverable Due
5.1 Email with list of proposed locations and 10-40 working days, per written
justification technical direction (per Contract

Clause H.12), depending on the
number of training sessions to be
scheduled at that time.

5.2 Logistics
After receiving the EPA TOCOR’s acceptance of the training sites, the contractor shall:

a.

Book the sites; and obtain any necessary facilities (e.g., portable toilets) and landowner

approvals; provide equipment described in the FOM for training purposes if training

attendees are not able to bring some equipment, materials and permits for field sampling.

EPA plans to implement Section 7 consultations to address Endangered Species Act

requirements for training locations.

Provide a list of trainers to the EPA TOCOR for review and acceptance. In identifying

trainers for the different modules (see Reference 13 for training materials), the contractor

shall:

i.  Include EPA staff and State and regional experts to the extent possible, depending

on their availability and level of expertise. The list shall briefly describe each non-
EPA person’s experience and/or education; identify sessions for which the person
would teach; and other relevant information.

ii.  Identify up to three contractor trainers for each training session, depending on the
availability of EPA and state staff. So that they can provide expert guidance and
assistance during the training, the contractor trainer staff shall be fully trained in a
wide range of field protocols for vegetation sampling and plant species
identification, water sampling, physical habitat sampling, site evaluation, sample
shipping procedures, and safety. In addition, the contractor trainer staff shall
possess sufficient knowledge about the NWCA field protocols to provide
guidance and assistance to the participants.

iii.  Confirm that all trainers for field crew sessions attended the train-the-trainer

session and are knowledgeable in the NWCA procedures.

Register the participants. In refining the list, the contractor shall coordinate with other
parties (e.g., EPA Regional Monitoring Coordinator), as appropriate. Before registering
participants, who are not field crews, the contractor must obtain approval from EPA
TOCOR.
Arrange for logistics and costs of travel, lodging and accommodations for non-federal
employees serving as trainers. (Participants and federal employees must provide their
own travel and accommodations.)
Coordinate all other necessary logistics associated with the training.
Report, each month, on any associated training costs (e.g., labor hours, rentals, supplies,
travel) broken out by training event using the template provided by the EPA TOCOR.
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Deliverables and Schedule under Task 5.2:

Task Deliverable Due
52.a Confirmation of booking and 5 working days after receiving
approvals/permits written technical direction from the

TOCOR (per Contract Clause H.12)
with EPA preferred locations for a
particular training event; or 5-20
working days for multiple trainings.

52.b List of potential trainers with summary of 20 working days prior to the training
qualifications session. (Once the EPA TOCOR
accepts a trainer, no
review/acceptance is required for
his/her support at other training

sessions.)
52.c Email with list of persons wishing to attend | Within 1 working day of request
training session, but are not field crews
Final list of participants 5 working days after conclusion of

training session

5.2.d Details of travel for non-federal trainers With list of potential trainers.
52.e Other logistics As needed.
52.1 Training costs spreadsheet Updated monthly, at the same time

as the progress report.

5.3 Webinars

The contractor shall develop and present up to five sets of 2-hour webinars before the start of
the sampling season. The contractor shall also create training videos as appropriate that crew
members can watch on their own. Topics for potential webinars include:

— An introduction to the training sessions in Task 5.4 (i.e., offered to persons planning
to attend the training sessions that describes the basics of the survey including
indicators, methods, crew supplied materials etc.); and

— Up to four different webinars to demonstrate and discuss specific protocols (e.g. site
evaluation, eforms, soil basics, vegetation sampling) where additional training
information would benefit field crews.

The contractor shall present each webinar up to three times before each sampling season.
Because EPA has readily available web conferencing capabilities, the EPA TOCOR will
arrange for the webinar connections from which the contractor can host remotely. In the case
that EPA’s web conferencing capabilities are not functioning appropriately, the contractor
shall arrange for web conferencing support. In supporting the webinars, the contractor shall:
a. Draft the agendas, materials, and presentations. The agendas shall include opportunities
for questions and answers. The contractor shall incorporate comments from the EPA
TOCOR into the final versions. Each webinar within a set shall have virtually the same
agenda, except minor improvements based upon performance during previous webinars
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and specialized content for the specific logistics of that training. Minor revisions such as
typos, date changes, and trainer identifications do not need to be reviewed by the EPA
TOCOR. All other changes must be reviewed and accepted by the EPA TOCOR.

b. Schedule the webinar at a time prior to the training session that is convenient for
attendees and trainers. In most cases, it is likely to be scheduled during the calendar
weeks before regional training sessions. The contractor shall coordinate with the
appropriate parties to propose a date and time to the EPA TOCOR for review and
acceptance. Then, the contractor shall notify the participants of the date and time of the
webinar.

c. Distribute, by email or file exchange, the agendas, materials, QAPP, SEG, FOM, and

presentations to the participants prior to the webinar.

d. Confer with the EPA TOCOR on technical issues, as necessary.

o

Conduct the webinar.

f. Distribute any follow-up materials as necessary.

Deliverables and Schedule under Task 5.3:

Task Deliverable Due
53.a Draft agendas/other materials by email to 15 working days prior to the first
EPA TOCOR webinar. Revisions within 5
working days.
53.b Email with proposed date/time 10 working days prior to the
proposed date.
5.3.c Agendas/other materials by email to 1 working day prior to the session
participants
5.3.d Discuss technical issues with EPA (verbal 2 working days prior (o webinar
or email)
53.e Conduct webinar Date and time must be accepted by
the EPA TOCOR
53.f Follow-up materials 1-5 working days per written
technical direction (per Contract
Clause H.12), depending on
complexity of issues

5.4 Training Sessions

For the train-the-trainer and field crew training sessions, the contractor shall facilitate the
classroom and field training modules and provide all necessary logistics. (Participants and
federal employees must provide their own travel between the classroom and field locations.)
The contractor shall support one train-the-trainer session (for costing purposes, assume the
training will be in Region 4 or Region 6), nine regional field training sessions (i.e., one per
region with the exception of EPA Region 2) and one training for a small number of primarily
EPA staff. Each training session will be approximately four days in duration although it is
possible that some trainings could be shorter. However, the contractor’s trainers shall plan on
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five days for each session to allow for travel; pre-training preparation and coordination; and
post-training assessment of the training and crew capabilities. The contractor shall:

a.

Revise the agenda and PowerPoint presentations from the NWCA 2016 and subsequent
NWCA tribal training sessions to be consistent with the 2021 FOM and SEG including
the training videos described in 5.5a. Incorporate comments from the EPA TOCOR into
revisions. Minor revisions such as typos, date changes, trainer replacements do not need
to be reviewed by the EPA TOCOR. All other changes must be reviewed and accepted by
the EPA TOCOR.

b. Distribute the following at the training:

1.
1.

1ii.

iv.

vi.

vii.

viii.

C.

The agenda. (The PPTs do not need to be distributed in paper form.)

Field crew identification codes that will be used during the training session and
throughout the field sampling seasons for all forms and communications. To be
consistent with EPA’s database requirements, field crew IDs must contain 3
alphanumeric characters (e.g., MD1) and be standardized based on state, contractor
crew, or tribe abbreviations. Although individual members of a crew may change, the
field crew ID only changes when the field crew leader changes.

Examples of field forms on rite-in-rain paper, provided by the NARS Information
Management (IM) staff to the contractor for distribution, to each participant. EPA
will provide field crews with tablets pre-loaded with the NWCA eforms and other
materials.

FOM to each participant when requested. The FOM shall be printed on regular copy
paper in black and white and bound. If the printing limits in Contract Clause H.2 are
likely to be exceeded for any document (e.g., QAPP), the contractor shall notify the
EPA TOCOR at least two months prior to reaching the limits. (EPA will then arrange
for the EPA print shop to provide the copies.)

QRG to each field crew when requested. The QRG shall be printed in black and
white, laminated, coded by section with tabs or colored paper (e.g., checklists, site
information, water chemistry, etc.) and bound for field use (e.g. three-ring binder). If
the printing limits in Contract Clause H.2 are likely to be exceeded for any document
(e.g., QAPP), the contractor shall notify the EPA TOCOR at least two months prior to
reaching the limits. (EPA will then arrange for the EPA print shop to provide the
copies.)

Base kit (to be used throughout field seasons) and site kit (for the training field day)
to each field crew (or each group that will perform as a team during the training). The
base kit will include the QRG (see 5.4.b.v). The contractor shall ship base kits to
crews following training events if the crews are unable to travel with the kits from the
training event.

Survey to all participants, requesting their evaluation of the effectiveness of the
training, including the webinar in Task 5.3. This survey is intended to be an
evaluation of the overall training, not a tool for evaluating the contractor’s
performance.

After the training, the contractor shall distribute, by email, any additional materials
(e.g., correction pages, clarification) promised to participants during the training.

Facilitate the training sessions.

d. Instruct the modules for which the EPA TOCOR accepted contractor trainers under Task

5.2. For consistency in training, the contractor shall seek to minimize the number of
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contractor trainers used throughout the survey. Subject to their availability, all potential
contractor trainers shall attend the Train-the-Trainer session. Depending on the
availability of EPA/state experts, the contractor shall provide 1-4 contractor trainers for
each field crew training session (in the cost proposal, assume 3 contract trainers for all
sessions other than the train-the-trainer session).

Obtain a sign-in sheet for each participant documenting which days each person was in
attendance (include name of training, location and date of training on the top of the sign-
in sheet). Provide a pdf of the sign-in sheet to EPA as well as maintaining a
comprehensive list of participants (e.g., in a spreadsheet or other document).

Collect QAPP signature pages from the field crew leaders. (During the webinar or
through email communication, the crews will be instructed to read the QAPP, SEG and
FOM before arriving at the training session.)

Provide a short summary of each training session, a review of each field crew’s
comprehension of the protocols, a summary of participant evaluations, each participant’s
evaluation form (i.e., survey from 5.4.b.vii above), and any recommended changes. With
EPA TOCOR’s review and acceptance, the contractor shall incorporate changes to
subsequent training sessions.

Send two people to attend a NARS training meeting to refine current training approaches
and help EPA develop new materials and methods.

Deliverables and Schedule under Task 5.4:

Task Deliverable Due
54.a Draft agenda and PowerPoint presentations. | 120 working days prior to the first
training. Revisions within 5 working
days.
Email notification that printing restriction Two months prior to reaching the
will be reached for a document limit
54.b Agenda base Kkits, site kits, forms, etc. At the appropriate time during the

training sessions with follow-up
materials in 1-5 working days per
written technical direction from the
TOCOR (per Contract Clause H.12).

54.c Facilitate the training At the training. Date and time must
be accepted by the EPA TOCOR
under Task 5.2.

54.d Instruct sessions At the training. Trainers accepted by

EPA TOCOR under Task 5.2.

54.e Sign-in sheets (pdf of actual Provide pdf within 3 working days
signatures/initials) and electronic list of after the training ends; update
participants (e.g. spreadsheet) spreadsheet within 3 working days

of the training and make available to
EPA.
54.1 Pdf file with scanned QAPP agreements 3 working days after the training

session ends. Then on a rolling basis
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Task

Deliverable

Due

as they are received from crews.
Originals per written technical
direction (per Contract Clause H.12)

from EPA TOCOR.

54.¢ Email summary 5 working days after the training
session ends.

5.4h Attend NARS training meeting Date arranged by EPA TOCOR

5.5 Distance Learning

a. Training videos: Following TOCOR written technical direction (per Contract Clause
H.12), the contractor shall develop voice over versions of the PPTs used for webinar and in-
person training that can be viewed by participants on their own time. The contractor shall
work with the TOCOR to identify important features for these products such as inclusion of
testing, inclusion of short videos/key photos, options for certificates upon completion, and
ways to bookmark locations within the training module.

b. Methods videos: The contractor shall work with the TOCOR to identify up to 10 key field
methods or NWCA field subject matters for which short videos (~3-10 minutes) would be
useful for field crews.

Following discussions with EPA and TOCOR written technical direction (per Contract
Clause H.12), the contractor shall develop a draft storyboard and script for each of the
videos. After approval of the storyboard and script, the contractor shall develop up to 5
videos, work with EPA to test them, and identify ways to deploy them to crews (through
webinars, trainings, PPTs, field form apps, etc). The contractor shall plan for up to 5
revisions for each of the videos.

Deliverables and Schedule under Task 5.5:

Task Deliverable Due
55.a Key features for inclusion in training videos | 5-10 working days after discussion
with TOCOR.

Training videos 60 working days prior to the first
training. Revisions within 5 working
days.

55.b List of field methods and subject matters 1 working day after discussion with

for videos

TOCOR.

Video storyboard and script

10 working days following
acceptance of above list by the
TOCOR.

Videos

15 working days following
acceptance of the storyboard and
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Task Deliverable Due

script by the TOCOR. Revisions
within 5 working days

5.6 On-Site Training

For field crews unable to attend the field trainings, the contractor shall conduct on-site
training and evaluate the crew’s performance while they are conducting key tasks. Ideally,
on-site training will be conducted prior to the crew’s first sampling event. If this is not
possible, the crew shall be trained and evaluated when the field crew conducts its first
sampling event. The contractor shall provide up to six individualized trainings. These 1-2-
day on-site trainings are likely to include not only tribal representatives and state crews, but
also EPA staff. The contractor shall consult with the crew and/or other parties identified by
the EPA TOCOR to determine an appropriate date for the training and convey this
information to the EPA TOCOR for acceptance.

The on-site trainer(s) must have previously conducted one or more of the multi-day field
trainings and must be proficient in all of the training modules. Trainers are responsible for
providing his or her own field gear sufficient to accompany the field crew (e.g., protective
clothing, sunscreen, insect repellent, hat, water bottle, food, backpack, cell phone). The
contractor shall provide all other additional equipment and supplies as directed by the
TOCOR (e.g., site kits, tablets, boats, pilots, sampling equipment, etc) via written technical
direction. Any changes in cost or scope must be approved in writing by the contracting
officer.

Deliverables and Schedule under Task 5.6:

Task Deliverable Due
5.6 On-site training Date and time accepted by EPA
TOCOR prior to training

5.7 Field Assistance Visits

Each field crew will require at least one Assistance Visit (AV). If severe deficiencies are

identified in the crew’s performance during an AV, an additional AV may be required for

that crew. The contractor shall conduct up to 35 assistance visits for field crews identified, or
accepted, by the EPA TOCOR (contractors shall not conduct assistance visits of other EPA
contract crews). To the extent possible, the contractor shall conduct the assistance visit
during one of the first five sites sampled by the field crew. The contractor may conduct on-
site training and the field assistance visit simultaneously. EPA will provide the checklist for
the assistance visits. The contractor shall:

a. Assign one person to perform each assistance visit. The contractor shall provide a staff
person who is familiar with the NWCA field methods, has attended one of the training
sessions and preferably has been either a field crew member on at least five sites or has
comparable field experience with wetland sampling techniques such as hydric soil
characterization and vegetation data collection. The staff person shall bring appropriate
field gear (e.g., protective clothing, sunscreen, insect repellent, hat, water bottle, food,
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backpack, cell phone). During the assistance visit, the contractor’s staff person shall
ensure that protocols are being implemented as specified in the FOM and measurement
data are meeting data quality specifications. Upon completion of evaluation, the
contractor’s staff person shall review the results of the evaluation with the field crew. The
review shall identify positive practices that could be shared with other crews, as well as
any deficiencies that would adversely affect data quality. The reviewer shall work with
the crew to correct any deficiencies. If the AV reveals severe performance deficiencies,
the contractor shall coordinate with the EPA TOCOR to determine whether the crew
must be retrained, followed by another assistance visit.

b. Provide completed AV checklists to the EPA TOCOR.
c. Identify any issues/concerns in an email to the EPA TOCOR.
Deliverables and Schedule under Task 5.7:
Task Deliverable Due
5.7.a Assistance visit Date and time to be arranged
directly with field crew contact or
via EPA TOCOR and approved by
EPA TOCOR.
5.7.b Completed checklist 2 working days after the assistance
visit
5.7.c Email with issues and concerns 1 working day of identifying
issue/concern
5.8 Remote Assistance

During the field season, the contractor shall provide remote assistance that includes
troubleshooting support, guidance, and other support to field crews when they encounter
problems. The contractor shall:

a.

1.
ii.
1ii.

iv.

Provide EPA with a draft plan for the remote assistance. The plan shall be considered a
living document that the contractor revises as necessary after receiving EPA TOCOR
review and acceptance of the revisions. The contractor shall incorporate comments from
the EPA TOCOR. At a minimum, the draft plans must include:
Staffing plans and personnel qualifications
Remote assistance mechanisms (e.g., phone line, email address)
Measures to ensure that each call/email is addressed in a timely manner (e.g., while
the crew is in the field for site-specific questions)
Protocols that shall ensure accurate and consistent responses that adhere to the FOM
to the extent possible. The protocols shall describe the process for assigning questions
to the appropriate experts and ensuring timely responses. EPA expects that some
questions will require responses from:
1. A contractor trainer (Task 5.4) who has expertise in the appropriate field
sampling technique; OR
2. EPA staff with the appropriate expertise.
Typical issues that arise during field sampling and draft responses
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vi.

vii.

Procedures for distributing guidance, additional materials, and other clarifications to

the entire network of field crews to allow for consistency and continuity in field

operations

Draft spreadsheet that the contractor shall use to record such incidents as:

e FOM, SEG, and QAPP deviations with an assessment of their potential impact to

the data values for each instance
e Unusual situations with an assessment of their potential impact to the data values
for each instance

Implement the plan during the field sampling seasons.
Facilitate and provide technical support for up to 15 regularly scheduled conference calls
throughout the field season. These calls will allow field crews to ask questions; will allow
EPA or the contractor to clarify methods or procedures; and will allow for continuing
dialogue between the field crews and NWCA coordinators. The contractor shall provide
email summaries of the items of interest to field crews and other interested parties. The
contractor shall follow the procedures for remote assistance (item 5.8.a above) for
determining if and how other issues should be documented. The EPA TOCOR will
schedule and obtain the teleconference line for these calls.
For any substantive deviation from the FOM/SEG/QAPP and/or situations requiring EPA
intervention, the contractor shall summarize the situation, with appropriate identifications
(e.g., field crew, site identification, sample number), potential impact on the data, in a
spreadsheet.
For any situation requiring EPA intervention or guidance, the contractor shall summarize
the situation for the EPA TOCOR in an email or phone call.

Deliverables and Schedule under Task 5.8:

Task Deliverable Due

5.8.a Draft plan Initial draft: 1 month after the

demonstration project.

Second draft: 10 working days after
receiving EPA TOCOR comments.

Final version: 1 month after 2021
field sampling season ends.

Throughout field sampling seasons,
revisions sent to EPA TOCOR for
review and acceptance.

58.b Implement plan Throughout field sampling seasons

5.8.c Conference call support and email Biweekly during periods of intense

summary activity (likely to be June-August).
Email summaries distributed within
2 working days

5.8.d Spreadsheet with substantive deviations or One month after each sampling

issues season.

58.e Issues for EPA intervention or guidance Within 1 working day of identifying

the situation
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Task 6 Field Supplies and Shipping (See Contract PWS C.3.a, C.3.c)

As noted previously, NWCA field sampling will be conducted by State/Tribal field crews,
EPA Regional staff, staff from other federal agencies, and contractors under other contract
vehicles (i.e., field sampling is not part of this task order). Under this task order, the
contractor shall purchase field supplies (including base and site kits), arrange for equipment
repair/replacement/calibration (from field crews and of any new items purchased) and
manage shipping operations for the survey. The government will provide no GFP in the
performance of this task order; all non-consumable items and equipment necessary to
implement the Task Order must be provided by the Contractor. In particular, the contractor
shall:

a.

Identify materials for the base and site kits (for example: consumable field supplies,
instructions, paper copies of field forms, shipping materials, other items shown in the
2021 FOM, or other items identified as necessary) that the contractor will provide to field
crews to collect samples and ship, using the contractor’s shipping contract, to EPA’s
contract laboratories. The contractor shall send a list of the materials to the EPA TOCOR
for review and acceptance before the contractor purchases them. Any alterations to the
list of materials that result in a change to the task order scope of work or costs must be
approved by the CO.

Evaluate what types of repairs/replacements/calibrations are needed for
state/tribal/regional equipment used by their field crews for NWCA (e.g., laser
rangefinders); identify any specialized resources required (e.g., manufacturer or specialty
services); and provide EPA with a plan and recommendations. EPA will provide the
contractor with information on regional/state/tribal personnel who have indicated that
repairs/replacements/calibrations are needed for the regional/state/tribal owned
equipment (the contractor shall identify whether others also need support as part of its
plan). All repairs/replacements must conform to the NWCA specifications for that piece
of equipment. After receiving TOCOR review and acceptance of the items and the plan,
the contractor shall arrange and pay for repair/replacement/calibration of equipment
already owned by Regions/States/Tribes.

Evaluate whether each crew has all necessary equipment to implement NWCA and
provide summary to EPA.

Develop procedures (checklists, etc.) for purchase, receipt, and shipping supplies to field
crews. The contractor shall revise its procedures in response to the EPA TOCOR
comments and actual performance. The procedures shall ensure that materials and
supplies are:

1. What was ordered and identified in the list accepted by the EPA TOCOR. For
example, the contractor’s procedures should verify that the purchased materials
are to the correct specifications such as the correct size, type of container, etc.

ii.  In good shape and included in the base and site kits. The procedures must include
an independent check of 10 percent of the kits to verify that all supplies have been
included. For each kit selected, the verification must be conducted by someone
other than the person who packed it.

ii.  Reused/recycled to the extent possible. At some later time, the EPA TOCOR will
provide a list of consumable supplies remaining from previous NARS surveys)
that can be used for NWCA sampling. The procedures shall describe a process for
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iv.

identifying, and, as appropriate, collecting excess sampling materials from field
crews for possible reuse. At the conclusion of the task order, the contractor shall
physically transfer the excess consumable supplies to another location identified
by the EPA TOCOR in written technical direction (per Contract Clause H.12).
Received in a timely manner and adhering to special requirements (e.g., samples
with hazardous preservatives, dry ice, wet ice). The procedures must be viable for
sites around the country.

The contractor shall purchase approved supplies (see 6.a., 6.b., and 6.c.,) in accordance
with the procedures developed in 6.d.

The contractor shall apply its procedures, provide storage, and implement a shipping
contract for survey operations for the following:

1.

.

1ii.

iv.

vi.

vii.

Site kits to the field crews that submit a request to the NWCA’s Supply Request
system (through the NARS Information Management system).

Last minute replacements of base kit supplies as reviewed and accepted by EPA
TOCOR.

Samples from field crews to the applicable laboratories for sample processing,
either directly or by way of a central location (i.e., “batch laboratory”).

A batch laboratory to gather and store field and reference/performance samples,
except water chemistry samples, and then ship them to the appropriate national
laboratories. The shipping arrangements must be consistent with the holding
times and guidelines reviewed and accepted by the EPA TOCOR. For example,
for water chemistry samples, the contractor shall arrange for shipping directly
from the field to the national laboratory to meet the short holding time
requirements. For any samples shipped to the batch lab (e.g., microcystin, soil
isotopes), the contractor shall ship the samples at a sufficient frequency (i.e.,
weekly, monthly) to allow the analytical laboratory to meet its holding time
requirements.

Samples from one laboratory to another, when field crews mistakenly send their
samples to the wrong location.

Return shipment of unused or reusable materials/equipment (e.g., contractor
owned shipping containers) from laboratories or field crews to the contractor or
batch lab (laboratories and field crews will not be required to pay shipping to
return items to the contractor).

Equipment owned and used by regions/states/tribes to
repair/replacement/calibration locations and back to the region/state/tribe.

Deliverables and Schedule under Task 6:

Task | Deliverable Due

List of base and site kit materials 15 working days after receiving the
final list of indicators for the survey.

Email with plan for state/tribal equipment | 15 working days after receiving
repair/replacement/calibration information on known list of
equipment needing
repairs/replacement/calibration.
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Task

Deliverable

Due

Draft procedures and checklists

5 working days after receiving the
EPA TOCOR’s revisions and
acceptance of the list of materials.
Revisions as needed with EPA
TOCOR acceptance. Revised versions
one month after the end of each
sampling season.

Excess consumable materials

Transfer to location specified by
TOCOR in written technical direction
(per Contract Clause H.12).

6.d

Purchase of base and site kit materials

Within 10 working days after receiving
approval in the form of written
technical direction (per Contract
Clause H.12) from the EPA TOCOR

Site Kits (including field sampling
materials)

On or before requested date identified
in Supply Request database. EPA
TOCOR must be informed of
contractor’s inability to provide site
kits by the date identified in a supply
request.

Replacements 1-10 working days prior to sampling
date, depending on when the crew
identifies the need.

Samples Within holding time requirements

specified in the NWCA LOM and/or
QAPP, if crew abides by shipping
deadlines.

Repaired/replaced/calibrated equipment

By start of regional training that the
specific crew will attend

Task 7 Tracking (Contract PWS C.3.b, C.3d,)
The contractor shall use a tracking system and provide periodic status reports as described in the
following subtasks.

7.1 Tracking System

The contractor shall track the progress of activities related to field sampling on a daily basis.
This tracking system could be a series of spreadsheets or some other format based upon, or
exported to, Agency standard software (i.e., not the contractor’s proprietary system). For the
EPA TOCOR’s review and acceptance, the contractor shall:

a. Develop a plan for tracking of sites, samples, trainings, field crews, and assistance visits.
The plan shall identify any software that will be used and include procedures by which
the contractor will verify that the system is current and accurate (e.g., spot checks with
other survey partners, automated queries). The plan also shall identify items that will be
tracked, including the following items:
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i.  Site Evaluation Information: sites sampled (primary, revisits, reference, and
others) and reasons for any drops that have been provided via forms

ii.  Daily sample and data status (e.g., sample collected/not collected (and why),
current location of samples, data submitted to NARS IM or not (and in what
format))

iii.  Train the Trainer & Regional Trainings (e.g., dates, locations, trainers, equipment,
attendees, crew performance evaluation results, and contact information)

iv.  Field Crew Information (e.g., unique ID for crew, crew leader name, contact
information, assistance visit date, approx. # sites, sampling start date, person
conducting assistance visit, date crew leader signed QAPP)

v.  Deviations from survey protocols, workarounds, etc. identified from
troubleshooting in Task 5.8 (e.g., site ID, deviation, reason). Where appropriate,
these notes should be incorporated into NARS IM via flags.

vi.  Assistance Visits assigned to the contractor. Track field crew ID, point of contact,
assigned date, date (planned/actual) of assistance visit, name of person conducting
assistance visit, trip complete (Y/N), checklist submitted (Y/N), site visited, notes,
field crew performance evaluation results, and any other relevant information.

b. Include procedures in the plan for comparing, and correcting, data for #a.1 and #a.2
between NARS Information Management (IM) and the contractor’s tracking systems.
This comparison will serve as an important quality assurance check in monitoring the
overall status of the survey. All site and sample tracking information must be compared
to NARS IM’s tracking throughout each field season to make sure that its tracking
reflects the proper number of sites. After NWCA 2021 is complete, EPA will use NARS
IM’s tracking as the official record for the data.

c. Once the EPA TOCOR reviews and accepts it, the contractor shall implement its plan,
including any revisions per the EPA TOCOR’s written technical direction (per Contract
Clause H.12).

7.2 Status Reports

The contractor shall use its contacts with the field sampling crews, shipping companies,

laboratories, NARS Information Management (IM) staff, and other survey participants to

continuously update the tracking system (i.e., daily throughout the field season). This
tracking shall continue throughout the field season and after the field season as field crews
continue to send samples to laboratories and field forms to the NARS IM team. Based upon
information in the system, the contractor shall:

a. Provide periodic status updates to the EPA TOCOR (e.g., weekly during sampling
season). The contractor shall develop a format for the EPA TOCOR’s review and
comment (the contractor shall incorporate the EPA TOCOR’s comments).

b. Notify the EPA TOCOR immediately of any noncompliance with survey protocols, such
as untrained crews collecting samples or crew schedule slippage beyond the sampling
period.

c. Forward copies of completed Assistance Visit checklists to the EPA TOCOR, or the
location designated in written technical direction (per Contract Clause H.12). (These are
the checklists for assistance visits conducted by non-contractor personnel. Contractor
provides its checklists as deliverables under Task 5.7.)
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d. Coordinate with field crews and laboratories over any logistical questions that may arise
as to status of samples in shipment.

e. Identify any discrepancies between transmittals. The contractor shall first attempt to
resolve the discrepancies by using its contacts with the appropriate parties. If the
discrepancy cannot be resolved quickly, the contractor shall notify the EPA TOCOR in a
timely manner (e.g., notify immediately for discrepancies between sample dates on
tracking forms and NARS IM data submitted via the field form APP; wait a day or two
while the shipping company searches for missing packages.)

f. Provide copies of the tracking system at the end of the period of performance, and also
upon receiving written technical direction (per Contract Clause H.12) from the EPA

TOCOR.

Deliverables and Schedule under Task 7:

Task

Deliverable

Due

7.1

a/b. Draft tracking plan

3 months after effective date of task
order or later per written technical
direction (per Contract Clause
H.12). Revisions within 5-10
working days, depending on
complexity

c. Tracking system

Ready for operation 2 months prior
to the start of the 2021 sampling
season

7.2

a. Periodic updates

Weekly during the sampling season
or per written technical direction
(per Contract Clause H.12)

b. Email with concerns

Immediately

c. Assistance visit checklists

Within 2 days of receipt

d. Coordinate with field crews and
laboratories

As appropriate to ensure shipments
are timely

e. Resolve discrepancies

As appropriate to ensure shipments
are timely and complete

f. Final tracking system

15 working days before end of
period of performance

Task 8 Plant QC and Verification (Contract PWS C.3d, C.5)
The contractor shall review and validate submitted vegetation data in consultation with EPA
TOCOR and designated representatives involved in validation and analysis of the vegetation

data collected.

a. Verify that vegetation data (eform or paper) is submitted for each sampled site.

b. Review submitted vegetation data and verify:
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1. Appropriate flora for the location of the sampled site is used and properly cited by
the field botanist/ecologist.

ii.  Plants with collection numbers are either submitted to the lab/herbarium
conducting the known taxa QA verification and/or unknown identification; or
identified by the field botanist/ecologist post-sampling and named using
appropriate taxonomic nomenclature.

1ii.

Cover, height, and when applicable, tree-specific data (e.g., counts by DBH class,

cover by height class), are included for each plant taxa and are consistent (e.g., if
a tree taxa is observed then counts by DBH class and cover by height class for
that taxa are also included in the data submission).

iv.

Completeness and consistency of other vegetation data collected.

c. Follow-up with the crew leader or botanist/ecologist to resolve missing plant data, data
discrepancies, and other issues uncovered in the review of submitted vegetation data.

d. Coordinate with EPA TOCOR, designated representatives, and labs/herbaria processing
plant vouchers to identify and resolve discrepancies between the plant identifications by
field botanist/ecologist and the identifications by the lab/herbarium.

e. Track and support data resubmissions and/or corrections to submitted data with field

crews, EPA TOCOR and designated representatives.

f.  Support initial resolution/harmonization of plant names listed on field submissions to
USDA PLANTS taxonomic database.

Deliverables and Schedule under Task 8:

Task

Deliverable

Due

8.a-b

Spreadsheet with list of sampled sites and
verification of submitted vegetation data
components discussed in 8.b.i-iv.

Weekly during the sampling season or
per written technical direction (per
Contract Clause H.12)

Notification to field crew lead or
botanist/ecologist identifying issue with
submitted plant data.

Notification to EPA TOCOR and/or
designated representative(s) identifying
issue and resolution.

Immediately

Within two days

Tracking database (spreadsheet?) listing
issues with submitted data, resolution, and
status of resubmitted and/or corrected
data

Monthly during the sampling season or
written technical direction (per
Contract Clause H.12)

Final database (spreadsheet) within 30
days of end of Option Period 1

VI. TRAVEL

This section provides a summary of the travel requirements described in Section V and provides
assumptions for use in the cost proposal.

e Section 4.2:
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o Demonstration Project: Assume 4 staff members for 3 days at a location in Region 3,

Region 4, Region 6 or Region 10.
e Section 5.4:

o Train-the-trainer session: Assume that all potential trainers will be available to attend
the session for 5 days someplace within Region 4 or Region 6.

o Regional training sessions: Assume 3 contractor staff members will attend 5 days at
each of 9 training sessions (one per region with the exception of EPA Region 2).

o Smaller training for primarily EPA staff: Assume 3 contractor staff members will
attend 4 days in Region 3 or 4.

o National NARS training meeting: Assume two contractor staff members will attend 2
days within Region 6.

e Task 5.6:

o On-site trainings: Assume 1 contractor staff member for 2 days at each of 12 on-site
trainings. Assume they are located in Maine, Florida, Washington State, Texas, and
Minnesota.

e Task 5.7:

o Field Assistance visits: Assume 1 contractor staff member visits a crew for 1 to 2

days at 35 locations scattered throughout the sites identified in Reference 8,

excluding sites assigned to EPA’s contract crews because EPA staff will perform
the AVs.

VII. Quality Assurance Surveillance Plan (QASP)

EPA will judge performance using the following Quality Assurance Surveillance Plan (QASP).

Performance Requirement

Measurable Performance

Standards

Surveillance Method

Incentives/Disincentives

Management and
Communications:

The Contractor shall
maintain contact with the
EPA TOCOR throughout the
performance of the task
order and shall immediately
bring potential problems to
the attention of the EPA
TOCOR. In cases where
issues have a direct impact
on field sampling activities,
logistics, training, project
schedules, cost, time, or
quality, the contractor shall
provide options for EPA's
consideration on resolving
the issues or mitigating their
impacts.

Any issue adversely
impacting project schedules,
cost, time or quality shall be
brought to the attention of
the EPA TOCOR:

i) If the contractor requires
EPA guidance, the
contractor must contact EPA
prior to completing the
deliverable.

ii) If the contractor identifies
an issue that could affect
multiple crews, the
contractor shall contact EPA
that day so that direction can
be provided to all crews in
the field.

iii) If the contractor
identifies issues that are
otherwise not urgent, the

EPA TOCOR will identify
unreported issues.

Four or more incidents where
the contractor:

e Does not provide timely
notification; or
e Created a severe
adverse situation
will be considered
unsatisfactory performance
and will be reported as such
in the CPARS Performance
Evaluation System under the
category of Management.

Fewer than four incidents
where the contractor does not
meet the measurable
performance standard will be
considered acceptable
performance and will be
reported as such in the
CPARS Performance
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Performance Requirement

Measurable Performance

Standards

Surveillance Method

Incentives/Disincentives

contractor shall contact EPA
within 5 working days.

Evaluation System under the
category of Management.

Timeliness:

Deliverables in accordance
with the PWS. Sampling kits
and field sampling supplies
shall be delivered as
requested by field crews.

No more than 5% of the
sampling kits and field
sampling supplies shall be
transmitted beyond the date
requested by the field crews.
Excessive breakage or
spoilage will count as a
failure of delivery, if
breakage/spoilage is a result
of failing to follow the
protocols for shipping.

No more than 10% of the
deliverables shall be
submitted more than 5
working days past the due
dates in the PWS.

100% of the deliverables
will be reviewed by the EPA
TOCOR.

10 or more incidents where
the contractor does not meet
the measurable performance
will be considered
unsatisfactory performance
and will be reported as such
in the CPARS Performance
Evaluation System under the
category of Schedule.

Fewer than 10 incidents
where the contractor does not
meet the measurable
performance standard will be
considered acceptable
performance and will be
reported as such in the
CPARS Performance
Evaluation System.

Cost Management and
Control:

The Contractor shall
monitor, track, and
accurately report cost and
fee expenditures to EPA
through progress reports and
approved special reporting
requirements. The
Contractor shall assign
appropriately leveled and
skilled personnel to all tasks,
practice and encourage time
management, and ensure
accurate and appropriate
cost control.

The contractor shall manage
costs to the level of
approved ceiling on the task
order. The contractor shall
notify the TOCOR, PO and
CO when 75% of the
approved funding ceiling for
the task order is reached.

The TOCOR will compare
actual versus projected
expenditures on a monthly
basis (via meetings, monthly
progress reports &
milestones established for
each deliverable).

Unsatisfactory rating under
the category of Cost Control
in CPARS when the
contractor does not meet the
measurable performance
standards.

An acceptable rating will be
reported in the CPARS
Performance Evaluation
System under the category of
Cost Control if the contractor
meets the measurable
performance standards and
accurately reports the costs.

Technical Effort:

The Contractor shall assign
appropriately leveled and
skilled personnel to all tasks;
and abide by the contractor’s
QMP, the NWCA 2021
FOM, SEG, and QAPP.

No more than 25% of
reviewed deliverables shall
require revisions to meet the
requirements.

All of the trainers must meet
the requirements in the
PWS.

100% of the deliverables
will be reviewed by the EPA
TOCOR to identify
noncompliance issues.

Unsatisfactory rating under
the category of Quality in
CPARS when the contractor
does not meet the measurable
performance standards
during an applicable period
of performance.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 5

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0O0O1 See Block 16C PR-OW-21-00009
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
GREAT LAKES ENVIRONMENTAL CENTER, INC.
Attn: William J Arnold 9B. DATED (SEE ITEM 11)
739 HASTINGS STREET
TRAVERSE CITY MI 496863458
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-008
68HERC20F0466
10B. DATED (SEE ITEM 13)
CODE 800884181 FACILITY CODE 09/28/2020
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) (b)(4)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

E@ﬁﬁ_Ammwm%ommsswmmmwmwo@m@wmmnﬁCMmﬁﬁnmmmmmMMmmmmmnmmmmm

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Unilateral - FAR 52.217-9 and FAR 52.232-22

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 800884181

The purpose of this modification is to: Exercise Option Period 1; 2) Provide incremental
funding to the Base Period in the amount of‘ to cost an4(b)(4) to fee)
to fully fund the Base Perlod and 3) Provide incremental fundlng to Option Period One in
the amount of to cost and (b)(4) to fee).

TOCOR: Brian Hasty Max Explre Date: 02/28/2021 InvoiceApprover: Brian Hasty Alt Invoice
App: Gregg Serenbetz

LIST OF CHANGES:

Reason for Modification: Exercise an Option
Obligated Amount for this Modification:|(b)(4)
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sandra Stargardt-Licis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELEETACMIE
SENAIMERE | 19 401 f2090

(Signature of person authorized to sign) (Signature of Contracting Officer)

Previous edition unusable STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-C-16-008/68HERC20F0466/P00001 2 5
NAME OF OFFEROR OR CONTRACTOR
GREAT LAKES ENVIRONMENTAL CENTER, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

New Total Obligated Amount for this Award:
[(b)@)
Incremental Funded Amount changed: from

[B)@)

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this Modification:

(&)@ |

Incremental Funded Amount changed from $0.00 to

[(0)4) |

Exercised option

NEW ACCOUNTING CODE ADDED:
Account code:
21-22-B-87FM-000BD4-2505-2187ME4001-001
Beginning FiscalYear 21
Ending Fiscal Year 22

Fund (Appropriation) B
Budget Organization 87FM
Program (PRC) 00OBD4
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2187ME4001-001
Quantity: 0

Amount :[(D)(@)

Percent: 0

Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:

[(b)(4) |

Incremental Funded Amount changed from(bx4)

()4 |

NEW ACCOUNTING CODE ADDED:

Account code:
21-22-B-87FM-000BD4-2505-2187ME4001-001
Beginning FiscalYear 21

Ending Fiscal Year 22

Fund (Appropriation) B

Budget Organization 87FM

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-C-16-008/68HERC20F0466/P00001 3 5
NAME OF OFFEROR OR CONTRACTOR
GREAT LAKES ENVIRONMENTAL CENTER, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Program (PRC) 00OBD4
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2187ME4001-001
Quantity: 0

Amount: |(b)(4)

Percent: 0

Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/28/2020 to 02/28/2021

All other terms and conditions remain unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE — OPTION PERIOD ONE

(a) The estimated cost of this contract is (b)(4)

(b) The fixed fee i )V

(¢) The total estimated cost and fixed fee is $1,319,698.00

B-2 Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE — OPTION PERIOD ONE

(a) Severable services may be incrementally funded. Non-severable services shall not be incre !
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount o (b)(4) is
allotted to cover estimated cost. Funding in the amount of|(P)(4) |is provided to cover the corresponding
increment of fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through
05/03/2021.

(b) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.

(¢) Recapitulation of Funds

Funding Action Estimated Cost Fixed Fee Total CPFF

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-008
TASK ORDER NO. 68HERC20F0466

Option Period 1 - FROM 3/1/2021 through 2/28/2022

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
P00001 (b)(4) (b)(4) $  230,175.00
Total Funded $ 230,175.00
Total Per Contract $ 1,319,698.00
Balance Unfunded $ 1,089,523.00




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00002 See Block 16C See Schedule
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
GREAT LAKES ENVIRONMENTAL CENTER, INC.
Attn: William J Arnold 9B. DATED (SEE ITEM 11)
739 HASTINGS STREET
TRAVERSE CITY MI 496863458
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-008
68HERC20F0466
10B. DATED (SEE ITEM 13)
CODE 800884181 FACILITY CODE 09/28/2020
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Bilateral - FAR 52.232-22; Limitation of Funds

E. IMPORTANT: Contractor [is not is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 800884181

The purpose of this modification is to:

1) sShift $122,513.38 in funding from the Base Period to Option Period 1
2) Revise clause EPA-B-32-101 Limitations of Funds Notice clause for the Base Period and
Option Period 1.

All other terms and conditions remain unchanged.

TOCOR: Brian Hasty Max Expire Date: 02/28/2021 InvoiceApprover: Brian Hasty Alt Invoice
App: Gregg Serenbetz

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Lawrence Edelmann

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
Mﬁ ELECTROMIC
SIGHATURE 04/28/2021
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-C-16-008/68HERC20F0466/P00002 2 4
NAME OF OFFEROR OR CONTRACTOR
GREAT LAKES ENVIRONMENTAL CENTER, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

LIST OF CHANGES:

Reason for Modification: Funding Only Action

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
[(B)@)

Incremental Funded Amount changed from

(b)(4)

CHANGES FOR ACCOUNTING CODE:
21-22-B-87FM-000BD4-2505-2187ME4001-001

Amount changed from (b)(4)

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this Modification:

(b)(4)

Incremental Funded Amount changed from

(b)4)

CHANGES FOR ACCOUNTING CODE:
21-22-B-87FM-000BD4-2505-2187ME4001-001

Amount changed from ((b)(4)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/28/2020 to 02/28/2022

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE - BASE PERIOD

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount of |(b)(4) is
allotted to cover estimated cost. Funding in the amount of |(P)(4) is provided to cover the corresponding
increment of fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through
02/28/2021.

(b) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.

(¢) Recapitulation of Funds

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-008
TASK ORDER NO. 68HERC20F0466
BASE PERIOD - FROM 09/28/2020 through 02/28/2021

FUNDING ACTION | ESTIMATED COST FIXED FEE TOTALCOST
PLUS FIXED FEE
Base (b)(4) (b)(4) $ 40,000.00
P00001 $ 232.454.00
P00002 $ (122,513.38)
Total Funded $ 149,940.62
Total Per Contract $ 272.454.00
Balance Unfunded $ 122,513.38

B-2 Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE - OPTION PERIOD ONE

(d) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount of .(b)(4) is
allotted to cover estimated cost. Funding in the amount of|(b)(4) is provided to cover the corresponding
increment of fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through
06/06/2021.

(e) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.

(f) Recapitulation of Funds



RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-008

TASK ORDER NO. 68HERC20F 0466

OPTION PERIOD 1 - FROM 3/1/2021 through 2/28/2022

FUNDING ACTION | ESTIMATED COST FIXED FEE TOTALCOST
PLUS FIXED FEE
PO000T (b)(4) (b)(4) $ 230,175.00
P00002 $ 122,513.38
Total Funded $ 352,688.38
Total Per Contract $ 1,319,698.00
Balance Unfunded $ 967,009.62




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0OQO3 See Block 16C PR-OW-21-00387
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
GREAT LAKES ENVIRONMENTAL CENTER, INC.
Attn: William J Arnold 9B. DATED (SEE ITEM 11)
739 HASTINGS STREET
TRAVERSE CITY MI 496863458
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-008
68HERC20F0466
10B. DATED (SEE ITEM 13)
CODE 800884181 FACILITY CODE 09/28/2020
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) (b)(4)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Unilateral FAR 52.232-22; Limitation of Funds

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 800884181

The purpose of this modification is to:

1) Incrementally fund Option Period 1 in the amount of|(bx4)
2) Revise clause EPA-B-32-101 Limitations of Funds Notice clause for Option Period 1.

All other terms and conditions remain unchanged.

TOCOR: Brian Hasty Max Expire Date: 02/28/2021 InvoiceApprover: Brian Hasty Alt Invoice
App: Gregg Serenbetz

LIST OF CHANGES:

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Angela Lower

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELEGTROY!S

S GHATURE 05/12/2021

’ o
S s c‘.f—:_,:/(_.-{

(Signature of person authorized to sign) (Signature of Contracting Officer)

Previous edition unusable STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-C-16-008/68HERC20F0466/P00003 2 4
NAME OF OFFEROR OR CONTRACTOR
GREAT LAKES ENVIRONMENTAL CENTER, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Reason for Modification: Funding Only Action
Total Amount for this Modification: $0.00

New Total Amount for this Version: [(b)4)

New Total Amount for this Award:“bx4)

Obligated Amount for this Modification:
(o)) |

New Total Obligated Amount for this Award:
[(b)(4) |

Incremental Funded Amount changed: from

|(b)(4)

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this Modification:
[(b)@)

Incremental Funded Amount changed from

[®)4)

NEW ACCOUNTING CODE ADDED:
Account code:
21-22-B-87FM-000BD4-2505-2187ME4023-001
Beginning FiscalYear 21
Ending Fiscal Year 22
Fund (Appropriation) B
Budget Organization 87FM
Program (PRC) 00OBD4
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2187ME4023-001
Quantity: 0
Amount :|(b)(4) |
Percent:KbX4) |
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:

Account code:
20-21-B-87FM-000BD4-2505-2187ME4023-002
Beginning FiscalYear 20

Ending Fiscal Year 21

Fund (Appropriation) B

Budget Organization 87FM

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-C-16-008/68HERC20F0466/P00003 3 4
NAME OF OFFEROR OR CONTRACTOR
GREAT LAKES ENVIRONMENTAL CENTER, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Program (PRC) 00OBD4
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2187ME4023-002
Quantity: 0

amount : [(p)(4) |
percent: |[(P)4) |
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/28/2020 to 02/28/2022

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE - OPTION PERIOD ONE

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount of|(b)(4) is
allotted to cover estimated cost. Funding in the amount of |(b)(4) is provided to cover the corresponding
increment of fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through
12/16/2021.

(b) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.

(¢) Recapitulation of Funds

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-008
TASK ORDER NO. 6S8HERC20F0466
OPTION PERIOD 1 - FROM 3/1/2021 through 2/28/2022

TOTAL COST

FUNDING ACTION | ESTIMATED COST FIXED FEE

BYa PLUS FIXED FEE

(bX4) B)@)

P0O0001 $ 230,175.00
P00002 $ 122,513.38
P00003 $ 700,000.00
Total Funded $ 1,052,688.38
Total Per Contract $ 1,319,698.00
Balance Unfunded $ 267,009.62




